

Bundling Demo Issues

| Project Address | Contractor 1 | Contractor 2 | Contractor 3 | Contractor 4 | Low | VS overall Low Bidder |
|-----------------|--------------|--------------|--------------|--------------|------------|-----------------------|
| A | \$ 5,500 | \$ 3,500 | \$ 5,500 | \$ 5,700 | \$ 3,500 | \$ 2,000 |
| B | \$ 5,500 | \$ 5,500 | \$ 5,200 | \$ 6,500 | \$ 5,200 | \$ 300 |
| C | \$ 5,500 | \$ 5,500 | \$ 5,200 | \$ 6,500 | \$ 5,200 | \$ 300 |
| D | \$ 6,500 | \$ 6,500 | \$ 7,000 | \$ 6,000 | \$ 6,000 | \$ 500 |
| E | \$ 8,000 | \$ 8,100 | \$ 8,200 | \$ 9,000 | \$ 8,000 | \$ - |
| F | \$ 12,500 | \$ 15,000 | \$ 12,600 | \$ 10,000 | \$ 10,000 | \$ 2,500 |
| | | | | | | |
| Total | \$ 43,500 | \$ 44,100 | \$ 43,700 | \$ 43,700 | \$ 37,900 | \$ 5,600 |
| | | | | | | |
| | | | | | \$ (5,600) | |

Bundling has the potential to:

- 1) result in higher overall cost for the projects
- 2) result in higher assessments per individual property owners versus individual project bidding