

City of Fayetteville

433 Hay Street Fayetteville, NC 28301-5537 (910) 433-1FAY (1329)

Legislation Details (With Text)

File #: 20-1690 Version: 1 Name:

Type: Consent Status: Agenda Ready

File created: 12/30/2020 In control: City Council Regular Meeting

On agenda: 1/11/2021 Final action:

Title: Award Contract for Resurface Various Streets 2021-Phase II

Sponsors:

Indexes:

Code sections:

Attachments: 1. Resurface Various Streets 2021 - Phase 2 Bid Tab, 2. Proposed Street List & Maps Resurface

Various Streets 2021 Phase II

Date Ver. Action By Action Result

TO: Mayor and Members of City Council

THRU: Douglas J. Hewett, ICMA-CM, City Manager

FROM: Sheila Thomas-Ambat, CCM, CFM, PE Public Services Director

Kimberly Toon, CLGPO, Purchasing Manager

DATE: January 11, 2021

RE:

Award Contract for Resurface Various Streets 2021-Phase II

COUNCIL DISTRICT(S):

ΑII

Relationship To Strategic Plan:

Goal III: High Quality Built Environment

Executive Summary:

The Council is asked to approve the award of, and authorize the execution of a contract for Resurface Various Streets 2021 - Phase II. The lowest responsive, responsible bidder, Barnhill Contracting Company, Fayetteville, NC, is recommended.

Background:

The Resurface Various Street, 2021 - Phase II project primarily consists of: Resurfacing (27) streets (approximately 9.62 miles), Milling and Resurfacing (6) streets (approximately 2.41 miles). The work includes, but is not limited to, removing and replacing curb and gutter, installing and

File #: 20-1690, Version: 1

retrofitting handicap ramps, utility adjustments, cutting out and patching areas, placing leveling and overlay courses, thermoplastic pavement markings.

The project was first advertised for bids to be opened on December 10, 2020; however, only two (2) bids were received. Therefore, in accordance with North Carolina General Statutes, which require three (3) bids in order to open the first advertisement, the project was re-advertised and bids were opened on December 22, 2020.

\$2,281,797.45 Highland Paving, Co., LLC, Fayetteville, NC \$2,055,312.95 Barnhill Contracting Company, Fayetteville, NC.

Issues/Analysis:

None

Budget Impact:

Sufficient funds for this contract are available in the FY2021 Street Resurfacing Capital Project Ordinance appropriation.

Options:

- Award contract and authorize the City Manager to execute a contract for Resurface Various Streets, 2021 - Phase II with the lowest responsive, responsible bidder, Barnhill Contracting Company, Fayetteville, NC in the total amount of \$2,055,312.95.
- 2. Do not award contract and provide further directions to staff.

Recommended Action:

Staff recommends Council move to approve the contract award and authorize the City Manager to execute a contract for Resurface Various Streets, 2021 - Phase II with the lowest responsive, responsible bidder, Barnhill Contracting Company, Fayetteville, NC in the total amount of \$2,055,312.95.

Attachments:

Resurface Various Streets, 2021 - Phase II Bid Tab Street List and Maps 2021 Phase II