



PROJECT NAME: FAYETTEVILLE FIRE DEPARTMENT NEW SUBSTATION #4
 LOCATED AT: 4210 BRAGG BLVD FAYETTEVILLE, NC 28303
 BID DATE: 4/26/2022
 BID PLACE: CONSTRUCTION MANAGEMENT DIVISION OFFICE
 131 Pepsi Lane
 Fayetteville, NC 28301

PROJECT NO.: 1677

BID TABULATION - SINGLE PRIME CONTRACT - GENERAL CONSTRUCTION (ALL WORK UNDER GENERAL CONSTRUCTION WHICH INCLUDES PLUMBING, MECHANICAL & ELECTRICAL)

CONTRACTOR'S NAME	BASE BID	CONTINGENCY ALLOWANCE	SIGNAGE ALLOWANCE (INTERIOR / DIRECTORIES)	POWER COMPANY CONNECTION FEE ALLOWANCE	EMERGENCY RESPONDER RADIO SYSTEM (ERRS) ALLOWANCE	SITE LIGHTING ALLOWANCE	PURCHASE AND INSTALL PPE GEAR LOCKERS ALLOWANCE	UNIT PRICE #1: 10 CY x UP #1	UNIT PRICE #2: 10 CY x UP #2	UNIT PRICE #3: 350 CY x UP #3	UNIT PRICE #4: 250 CY x UP #4	UNIT PRICE #5: 30 CY x UP #5	UNIT PRICE #6: 20 CY x UP #6	UNIT PRICE #7: 200 SY x UP #7	UNIT PRICE #8: 50 SY x UP #8	TOTAL BASE BID (BASE BID + ALL ALLOWANCES)
X CIC Construction Group		\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00	1,970								
X Cooper Tacia General Contractors		\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00									
X Engineered Construction Company		\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00									
X Gleeson Constructors		\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00									
X J Kester & Rose Contracting		\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00									
X M & E Contracting, Inc		\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00									
X Metcon		\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00									
X MTS Services		\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00									
✓ W.B. Brawley Company	8,848,831	\$356,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$40,000.00	\$25,000.00	1,970	2,750	7,000	19,000	1,860	1,320	2,600	500	9,337,811

492

ALTERNATES

- A-1 State Change in Base Bid Sum to provide concrete paving in lieu of asphalt as indicated in the Drawings on sheet C-7
- A-2 State Change in Base Bid Sum to provide IDU with manufacturer's UV light kit indicated in the Drawings on sheet 9.02
- A-3 State Change in Base Bid Sum to provide self-modulating supply diffusers as indicated in the Drawings on sheet 9.11

PROJECT NO.: 1677

BID TABULATION - SINGLE PRIME CONTRACT - GENERAL CONSTRUCTION (ALL WORK UNDER GENERAL CONSTRUCTION WHICH INCLUDES PLUMBING, MECHANICAL & ELECTRICAL)

CONTRACTOR'S NAME	BID ALT. A-1 (see description below)	BID ALT. A-2 (see description below)	BID ALT. A-3 (see description below)	TOTAL BID (BASE BID, ALL ALLOWANCES AND ALTERNATES)	DAYS TO COMPLETE	ADDENDA REC. (#1 and #2)	CERTIFICATION OF PRIMARY PARTICIPANT	AFFIDAVIT A	AFFIDAVIT B	CITY OF FAYETTEVILLE SDBE CONTRACT PROVISIONS	E-VERIFY COMPLIANCE REQUIREMENT	BID BOND AIA A310	IRAN DIVESTMENT ACT CERTIFICATION	CITY OF FAYETTEVILLE SDBE COMPLIANCE PROVISIONS ID of SDB PARTICIPATION
CIC Construction Group	98				425									
Cooper Tacia General Contractors					425									
Engineered Construction Company					425									
Gleeson Constructors					425									
J Kester & Rose Contracting					425									
M & E Contracting, Inc					425									
Metcon					425									
MTS Services					425									
W.B. Brawley Company	98,000	6,082	1,338	9,442,777	425	✓	✓	✓		✓	✓	✓	✓	✓

529

ALTERNATES

- A-1 State Change in Base Bid Sum to provide concrete paving in lieu of asphalt as indicated in the Drawings on sheet C-7
- A-2 State Change in Base Bid Sum to provide IDU with manufacturer's UV light kit indicated in the Drawings on sheet 9.02
- A-3 State Change in Base Bid Sum to provide self-modulating supply diffusers as indicated in the Drawings on sheet 9.11