

The Two-Six Project
Production

Project Number: 21543
Event Location: Segra Stadium
460 Hay Street
Fayetteville North Carolina 28301

Estimate Number: 33600
Estimate Date: 01/07/2026
Valid Until: 01/17/2026
Payment Date: 50% upon signing / Balance due 5 days prior to load in Client:
Time schedule

Load In - Stage 09/25/2026 08:00am 09/25/2026 01:00pm
Load In - Production 09/25/2026 11:00am 09/25/2026 09:00pm
Show Call 09/26/2026 09:00am 09/27/2026 12:00am
Load Out - Production 09/27/2026 09:00am 09/27/2026 02:00pm
Load Out- Stage 09/27/2026 11:00am 09/27/2026 04:00pm

Audio Production Service 1 RCF HDL30a Line Array System (24 boxes / 12 per side)
1 RCF HDL30a Cable Kit
1 RDNet Control Rack A
1 Lenovo Tech Laptop Kit
4 RCF HDL26a Front Fill
12 RCF 9006-AS Dual 18" Subwoofer 2 A&H Avantis Digital Console 2 iPad Air Gen 5
4 ProPlex Ethercon Reel 200' 2 A&H GX4816 Stagebox 1 CBI 48 ch Split
12 RCF NX12sma Monitor 1 RCF Sub 9004-AS DJ Sub
2 RCF NX32a Sidefill
2 RCF 9004-AS Sidefill Subwoofer 1 Shure Axient Rack - 10 wireless HH
1 Shure PSM1000 IEM Rack - 8 Channels 2 Shure Rechargeable Battery Kit
1 Microphone and DI Kit

2 Power / Subsnake Kit
2 XLR Cable Kit
1 Mic Stand Kit (L)
1 B205D Shout Box Kit

Total Audio Production Service: \$ 13,900.00

Lighting Production Service 10 Chauvet Maverick Storm 2 Profile IP65 Moving Head Fixture 10
Chauvet Strike Array 2 Blinder 24 Chauvet Outcast 2X IP65 Moving Head Fixture 12 Chauvet
Maverick Force S Profile Moving Head Fixture 1 MA2 Light Console 2 Elation EN4 DMX Node
Kit
2 ProPlex Ethercon Reel 250' 1 DMX Cable Kit
1 Lighting Power Kit

2 Chauvet Amhaze Stadium Hazer 2 Chauvet Amhaze ECO Hazer 4 Applied 12" x 12" x 10' AP Plated Box Truss 8 Tyler GT Pre Rig Truss - 10' (Black)

4 Tyler GT Pre Rig Truss Pick

4 Applied 12" x 12" x 6' AP Plated Box Truss 4 Truss Baseplate Total Lighting Production Service: \$ 13,260.00

Power Production Service 1 Applied Three Phase Distro

(4) 208v Soca, (6) L2130, (12) Edison 1 Feeder Trunk Cams Kit 100' 6 L21-30 50' 2 L21-30 100' 4 Soca Truecon Breakout 6' 3 Soca Cable 50' 4 Soca Cable 100' 30 Cable Ramp - Three Channel

Total Power Production Service: \$ 1,165.00

Rigging Production Service 12 1/2t Motor 1 Motor Controller 1 Rigging Hardware Package Total Rigging Production Service: \$ 4,200.00

Load In - Production Hands 8 Stagehand Friday September 25th \$ 3,200.00

2 Production Rigger Friday September 25th \$ 1,300.00

10 Crew Travel Time \$ 875.00

Total Load In - Production Hands: \$ 5,375.00

Load In - Production

1 A1 Labor Friday September 25th \$ 750.00

1 A2 Labor Friday September 25th \$ 750.00

1 A2 Labor Friday September 25th \$ 750.00

1 L1 Labor Friday September 25th \$ 750.00

1 L2 Labor Friday September 25th \$ 750.00

1 Project Manager Friday September 25th \$ 1000.00

6 Crew Travel Time \$ 375.00

Total Load In - Production: \$ 5,125.00

Show Call

1 A1 Labor Saturday September 26th \$ 937.50

1 A2 Labor Saturday September 26th \$ 937.50

1 A2 Labor Saturday September 26th \$ 937.50

1 L1 Labor Saturday September 26th \$ 937.50

1 L2 Labor Saturday September 26th \$ 937.50

1 Project Manager Saturday September 26th \$ 937.50

Total Show Call: \$ 5,625.00

Load Out - Production

1 A1 Labor- Half Day Sunday September 27th \$ 400.00

1 A2 Labor- Half Day Sunday September 27th \$ 400.00

1 A2 Labor- Half Day Sunday September 27th \$ 400.00

1 L1 Labor- Half Day Sunday September 27th \$ 400.00

1 L2 Labor- Half Day Sunday September 27th \$ 400.00

1 Project Manager - Half Day Sunday September 27th \$ 400.00

8 Stagehand Sunday September 27th \$ 2,000.00

2 Production Rigger Sunday September 27th \$ 650.00

6 Crew Travel Time \$ 375.00

10 Crew Travel Time \$ 875.00

Total Load Out - Production: \$ 6,300.00

Transport

1 Trucking \$ 1,280.00

Total Transport: \$ 1,280.00

Additional costs

6 x Crew Per Diem \$ 600.00

Total additional costs: \$ 600.00

Total

Price: \$ 57,630.00

Additional conditions

Crew lodging within a 10 minute walk of the event location. Six rooms checking in on 9/25 and out on 9/27