

Owen Drive Sidewalk: NCDOT EB-5800 Eastern Blvd to All American EXPY

Item	STD Item	Section	Description	Quantity	Unit	Sal Construction		Carolina Earth Movers		Browe Construction		Billy Bill Grading Company		Sandhills Contractors Inc		Lanier Construction Co.	
						Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	0000100000-N	800	Mobilization	1	LS	\$27,552.00	\$ 27,552.00	\$30,000.00	\$ 30,000.00	\$ 35,000.00	\$ 35,000.00	\$ 14,175.00	\$ 14,175.00	\$ 32,928.00	\$ 32,928.00	\$ 62,000.00	\$ 62,000.00
2	4589000000-N	SP	Traffic Control	1	LS	\$19,690.00	\$ 19,690.00	\$55,000.00	\$ 55,000.00	\$ 40,000.00	\$ 40,000.00	\$ 27,309.00	\$ 27,309.00	\$ 79,027.00	\$ 79,027.00	\$ 60,000.00	\$ 60,000.00
3	6000000000-E	1605	Temporary Silt Fence	1,112	LF	\$ 3.50	\$ 3,892.00	\$ 12.50	\$ 13,900.00	\$ 5.00	\$ 5,560.00	\$ 6.50	\$ 7,228.00	\$ 7.00	\$ 7,784.00	\$ 4.00	\$ 4,448.00
4	2752000000-E	SP	Removal and Dispose of Existing Concrete Curb and Gutter, (30")	702	LF	\$ 16.00	\$ 11,232.00	\$ 32.00	\$ 22,464.00	\$ 15.00	\$ 10,530.00	\$ 14.00	\$ 9,828.00	\$ 20.00	\$ 14,040.00	\$ 18.00	\$ 12,636.00
5	0156000000-E	250	Removal of Existing Asphalt Pavement	12	SY	\$ 16.00	\$ 192.00	\$ 27.00	\$ 324.00	\$ 25.00	\$ 300.00	\$ 15.60	\$ 187.20	\$ 59.00	\$ 708.00	\$ 35.00	\$ 420.00
6	0163000000-E	250	Removal of Existing Concrete Pavement	174	SY	\$ 16.00	\$ 2,784.00	\$ 27.00	\$ 4,698.00	\$ 25.00	\$ 4,350.00	\$ 12.80	\$ 2,227.20	\$ 40.00	\$ 6,960.00	\$ 35.00	\$ 6,090.00
7	2752000000-E	SP	Remove and Dispose of Existing Curb, (6")	192	LF	\$ 10.50	\$ 2,016.00	\$ 21.63	\$ 4,152.96	\$ 7.00	\$ 1,344.00	\$ 10.20	\$ 1,958.40	\$ 33.00	\$ 6,336.00	\$ 13.00	\$ 2,496.00
8	0001010000-N	200	Select Tree Removal (8" to 12" diameter)	1	EA	\$ 300.00	\$ 300.00	\$ 1,450.00	\$ 1,450.00	\$ 2,000.00	\$ 2,000.00	\$ 787.50	\$ 787.50	\$ 1,976.00	\$ 1,976.00	\$ 1,500.00	\$ 1,500.00
9	0001020000-N	SP	Remove and Dispose of Existing Shrub	6	EA	\$ 26.00	\$ 156.00	\$ 250.00	\$ 1,500.00	\$ 150.00	\$ 900.00	\$ 52.50	\$ 315.00	\$ 329.00	\$ 1,974.00	\$ 500.00	\$ 3,000.00
10	2830000000-N	858	Adjustment of Manholes (Existing Sanitary Sewer Manhole)	3	EA	\$ 340.00	\$ 1,020.00	\$ 500.00	\$ 1,500.00	\$ 500.00	\$ 1,500.00	\$ 1,661.90	\$ 4,985.70	\$ 461.00	\$ 1,383.00	\$ 850.00	\$ 2,550.00
11	2752000000-E	SP	Remove and Dispose of Existing Concrete Median	15	LF	\$ 53.00	\$ 795.00	\$ 185.00	\$ 2,775.00	\$ 50.00	\$ 750.00	\$ 26.10	\$ 391.50	\$ 66.00	\$ 990.00	\$ 20.00	\$ 300.00
12	0113000000-E	1016	Select Backfill	150	CY	\$ 53.00	\$ 7,950.00	\$ 75.00	\$ 11,250.00	\$ 45.00	\$ 6,750.00	\$ 27.70	\$ 4,155.00	\$ 92.00	\$ 13,800.00	\$ 35.00	\$ 5,250.00
13	1220000000-E	545	Incidental Stone Base (Aggregate Base Course)	50	TON	\$ 59.00	\$ 2,950.00	\$ 115.00	\$ 5,750.00	\$ 45.00	\$ 2,250.00	\$ 34.70	\$ 1,735.00	\$ 46.00	\$ 2,300.00	\$ 50.00	\$ 2,500.00
14	2738000000-E	SP	Remove and Dispose of Existing Concrete Driveway Apron	14	SY	\$ 26.00	\$ 364.00	\$ 32.00	\$ 448.00	\$ 25.00	\$ 350.00	\$ 29.90	\$ 418.60	\$ 66.00	\$ 924.00	\$ 35.00	\$ 490.00
15	0001020000-N	SP	Relocate Existing Mailbox	1	EA	\$ 75.00	\$ 75.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 288.80	\$ 288.80	\$ 198.00	\$ 198.00	\$ 125.00	\$ 125.00
16	2549000000-E	846	2' x 6" Concrete Curb and Gutter	702	LF	\$ 32.00	\$ 22,464.00	\$ 37.00	\$ 25,974.00	\$ 35.00	\$ 24,570.00	\$ 38.50	\$ 27,027.00	\$ 47.00	\$ 32,994.00	\$ 35.00	\$ 24,570.00
17	2738000000-E	SP	Concrete Pad for Bus Stop, (5" thick)	138	SY	\$ 59.00	\$ 8,142.00	\$ 67.50	\$ 9,315.00	\$ 60.00	\$ 8,280.00	\$ 49.60	\$ 6,844.80	\$ 67.00	\$ 9,246.00	\$ 70.00	\$ 9,660.00
18	2591000000-E	848	4" Concrete Sidewalk	5,091	SY	\$ 50.00	\$ 254,550.00	\$ 47.50	\$ 241,822.50	\$ 50.00	\$ 254,550.00	\$ 50.80	\$ 258,622.80	\$ 56.00	\$ 285,096.00	\$ 70.00	\$ 356,370.00
19	2738100000-E	848	6" Concrete Sidewalk	192	SY	\$ 59.00	\$ 11,328.00	\$ 75.00	\$ 14,400.00	\$ 55.00	\$ 10,560.00	\$ 54.80	\$ 10,521.60	\$ 70.00	\$ 13,440.00	\$ 80.00	\$ 15,360.00
20	2605000000-N	848	Concrete Curb Ramps; ADA Parallel Wheelchair Ramp, Concrete with Truncated Domes, Double Wing, (2.4)	10	EA	\$ 1,710.00	\$ 17,100.00	\$ 2,800.00	\$ 28,000.00	\$ 1,500.00	\$ 15,000.00	\$ 2,076.30	\$ 20,763.00	\$ 2,877.00	\$ 28,770.00	\$ 5,000.00	\$ 50,000.00
21	2605000000-N	848	Concrete Curb Ramps; ADA Parallel Wheelchair Ramp, Concrete with Truncated Domes, Single Wing, (2.8)	1	EA	\$ 1,630.00	\$ 1,630.00	\$ 3,250.00	\$ 3,250.00	\$ 1,500.00	\$ 1,500.00	\$ 2,128.80	\$ 2,128.80	\$ 2,877.00	\$ 2,877.00	\$ 5,000.00	\$ 5,000.00
22	2605000000-N	848	Concrete Curb Ramps; Directional ADA Wheelchair Ramp, Concrete with Truncated Domes, (2.9)	8	EA	\$ 1,575.00	\$ 12,600.00	\$ 3,750.00	\$ 30,000.00	\$ 1,500.00	\$ 12,000.00	\$ 2,181.30	\$ 17,450.40	\$ 2,877.00	\$ 23,016.00	\$ 5,000.00	\$ 40,000.00
23	2605000000-N	848	Concrete Curb Ramps; Directional ADA Wheelchair Ramp, Concrete with Truncated Domes, (2.7)	11	EA	\$ 1,575.00	\$ 17,325.00	\$ 3,500.00	\$ 38,500.00	\$ 1,500.00	\$ 16,500.00	\$ 2,082.00	\$ 22,902.00	\$ 3,582.00	\$ 39,402.00	\$ 5,000.00	\$ 55,000.00
24	8832000000-N	SP	Install Concrete Retaining Wall	1	LS	\$85,315.00	\$ 85,315.00	\$12,500.00	\$ 12,500.00	\$185,000.00	\$ 185,000.00	\$186,134.00	\$ 186,134.00	\$161,348.00	\$ 161,348.00	\$420,000.00	\$ 420,000.00
25	8839000000-E	SP	Install Keystone Retaining Wall	23	LF	\$ 126.00	\$ 2,898.00	\$ 125.00	\$ 2,875.00	\$ 655.00	\$ 15,065.00	\$ 206.50	\$ 4,749.50	\$ 601.00	\$ 13,823.00	\$ 735.00	\$ 16,905.00
26	2600000000-N	848	Retrofit Existing Curb Ramp (with Truncated Domes)	5	EA	\$ 656.00	\$ 3,280.00	\$ 650.00	\$ 3,250.00	\$ 750.00	\$ 3,750.00	\$ 922.70	\$ 4,613.50	\$ 374.00	\$ 1,870.00	\$ 3,500.00	\$ 17,500.00
27	1891000000-E	SP	Permanent Pavement Patch, (2" thick S 9.5B and 8" ABC)	24	SY	\$ 54.00	\$ 1,296.00	\$ 288.90	\$ 6,933.60	\$ 350.00	\$ 8,400.00	\$ 157.20	\$ 3,772.80	\$ 66.00	\$ 1,584.00	\$ 115.00	\$ 2,760.00
28	3575000000-E	SP	Handrail	741	LF	\$ 59.00	\$ 43,719.00	\$ 42.00	\$ 31,122.00	\$ 72.00	\$ 53,352.00	\$ 94.50	\$ 70,024.50	\$ 151.00	\$ 111,891.00	\$ 135.00	\$ 100,035.00
29	6102000000-E	1664	Sod, (Centipede)	2,200	SY	\$ 8.15	\$ 17,930.00	\$ 21.00	\$ 46,200.00	\$ 7.85	\$ 17,270.00	\$ 16.20	\$ 35,640.00	\$ 14.00	\$ 30,800.00	\$ 12.00	\$ 26,400.00
30	6117500000-N	SP	Concrete Washout Structure	2	EA	\$ 275.00	\$ 550.00	\$ 500.00	\$ 1,000.00	\$ 1,500.00	\$ 3,000.00	\$ 5,000.00	\$ 10,000.00	\$ 988.00	\$ 1,976.00	\$ 2,000.00	\$ 4,000.00
31	6117000000-N	SP	Response for Erosion Control	2	EA	\$ 400.00	\$ 800.00	\$ 350.00	\$ 700.00	\$ 1,000.00	\$ 2,000.00	\$ 5,071.20	\$ 10,142.40	\$ 1,976.00	\$ 3,952.00	\$ 150.00	\$ 300.00
						Total	\$ 581,895.00	Total	\$ 651,304.06	Total	\$ 742,631.00	Total	\$ 767,327.00	Total	\$ 933,413.00	Total	\$ 1,307,665.00

R & D

curb	conc	6" curb	ex wcr	shrub
7	118.52	24	15	3
25		24		
20		24		
10		12		
10		18		
11		48		
11		18		
11		24		
11		192		
6				
35				
20				
17				
20				
17				
22				
17				
18				
18				
27				
37				
38				
37				
42				
40				
35				
39				
45				
12				
28				
	686			

Install

curb	sidewalk	driveway	bus stop
7	1646.78	107.24	160
25	2106.66	278.59	160
20	358.41	313.56	160
10	411.13	234.97	100
10	177.04	249.43	160
11	257.86	164.07	160
11	355.45	184.17	45
11	330.62	93.38	200
11	38.82	97.25	100
6	226.51	1722.66	1245
35	340.18	191.4067	138.3333
20	246.65		
17	261.71		
20	50.36		
17	535.84		
22	300.23		
17	1210.65		
18	1217.44		
18	679.17		
27	636.9		
37	135.93		
38	401.85		
37	1758.41		
42	393.02		
40	156.55		
35	58.94		
39	110.86		
45	1387.77		
12	3027.13		
28	2052.42		
	686		
	1012.32		
	310.59		
	294.21		
	303.31		
	293.94		
	2456.84		
	468.05		
	187.92		
	3624.65		
	5446.86		
	3498.48		
	739.28		
	504.91		
	623.14		
	332.34		
	276.17		
	294.84		
	488.82		
	460.06		
	774.35		
	106.24		
	303.99		
	594.11		

72.1
424.72
274.58
181.02
138.28
586.32
209.51
83.41
119.97
389.94
691.44
144.1
149.61
69.33
319.46
48120.5
5346.722

	adjust	
handrail	manhole	3
438		
8		
295		
741		

wcr	
DW	7
DIR	13
SW	1
TD	5